STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 32

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

06/ 13/ 02
12-0C9434

B I

12- ORA-73-24.0/24.0

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

393, 944.

407, 649. 20 3

511, 450.

609, 999.

30 4

00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY

I N ORANGE COUNTY | N NEWPORT BEACH

NEAR SAN DI EGO CREEK BRI DGE

UPGRADE WATER DETENTI ON BASI N

P O BOX 9570
ONTARI O CA 91762-9570

GCI CONSTRUCTI ON | NC

245 FI SCHER AVENUE STE
COSTA MESA CA 92626

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 17/ 02
CONTRACT CODE 'E '
46 CONTRACT | TEMS

FEDERAL Al D NONE

FAX

B3

FAX

FAX

CLARKE CONTRACTI NG CORPORATI ON

P O BOX 519
LAVWNDALE CA 90260

FAX

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

909 623-5481
00751701
909 394-7817

HA42 418, 000
374,000.00 AMOUNT OVER 19, 944. 10
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
10 2 K A S EQUI PMENT AND RENTAL I NC

714 957-0233
00755356
714 540-1148

562 599-5841
00688659
562 591- 7485

310 542-7724
00325884
510 542-7724

3. 0%
90

PERCENT OVER EST 5.33

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



12-0C9434 Bl D245

12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 13/ 02 06/ 17/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVBER STEEL | TEM5S 27 AND 28
P O BOX 900
RI ALTO CA
MARI NA LANDSCAPE | TEM5 19 THRU 24

1100 KATELLA AVE
ANAHEI M CA 92805

MYRI CK FENCE CABLE RAI LI NG
4112 SEYMOUR
RI VERSI DE CA 92505



12-0C9434
12-ORA-73-2
06/ 13/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 17/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

B AND R LI NI NG
CORONA CA

BOB WETZEL CONCRETE
SANTA ANA CA

GLOBAL ENVI ROVENTAL NETWORK

FOUNTAI N VALLEY CA

HYDROSPROUT
ESCONDI DO CA

Bl DDER | D NAME AND ADDRESS

VEMBRANE

CONCRETE

WATER PCLLUTI ON PLAN ( PARTI AL)

HYDORSEED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BALI CONSTRUCTI ON
EL MONTE CA

GLOBAL ENVI RONMVENTAL
FOUNTAI N VALLEY CA

MARI NA LANDSCAPE
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

STRUCTURES AND STCORM DRAI N ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
CRANGE CA

B AND R LI NI NG SERVI CES

CORONA CA

CONTI NUED ON NEXT PAGE

FENCE AND RAI LI NG

GEO MENMBRANE



12-0C9434 Bl D245

12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 13/ 02 06/ 17/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK ENVI RONVENTAL CONSULTANT
FOUNTAI N VALLEY CA
MARI NA LANDSCAPE ERCSI ON CONTRCL
ANAHEI M CA
ROBERT LONGMAY M NOR STRUCTURES

HACI ENDA HEI GHTS CA



12-0C9434 Bl D245

12-ORA-73-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 13/ 02 06/ 17/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00~ 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 1, 500. 00* 1, 500. 00
4 150608 REMOVE CHAI'N LI NK FENCE M 51 25.00 1, 275. 00
5 150620 REMOVE GATE EA 2 100. 00 200. 00
6 150668 REMOVE FLARED END SECTI ON EA 3 185. 00 555. 00
7 023982 REMOVE COVPOST STORM WATER FI LTER LS LUVP SUM 15, 000. 00* 15, 000. 00
TYPE 4
8 150806 REMOVE Pl PE M 69 100. 00 6, 900. 00
9 023983 SALVAGE COVPOST STORM WATER FI LTER LS LUMP SUM 4, 000. 00* 4, 000. 00
TYPE 4 COVPONENT
10 151930 RELAY REI NFORCED CONCRETE PI PE M 26 350. 00 9, 100. 00
11 023984 RELOCATE ROCK SLOPE PROTECTI ON VB 16 45. 00 720. 00
12 023985 RELOCATE FLARED END SECTI ON EA 3 260. 00 780. 00
13 153210 REMOVE CONCRETE VB 17 45. 00 765. 00
14 153215 REMOVE CONCRETE (CURB AND GUTTER) M 13 62. 00 806. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 3, 000. 00* 3, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 1,990 14. 30 28, 457. 00
17 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 740 4.70 3,478.00
(AERI ALLY DEPGCSI TED LEAD)
18 (S) 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
19 (S) 203001 ERCSI ON CONTRCL ( BLANKET) 4 1,170 2.15 2,515.50
20 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.4 2,415.00 966. 00
21 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 140 2.30 322. 00
22 (S) 203024 COVPOST ( ERCSI ON CONTRQL) KG 660 .80 528. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 4.2 140. 00 588. 00
24 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 26 11. 20 291. 20
25 206003 HEADER BOARD M 180 18. 00 3, 240. 00
26 260201 CLASS 2 AGCGREGATE BASE VB 160 32.00 5,120. 00
27 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 53 1,544.00 81, 832. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 1, 050. 00 4, 200. 00
29 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 5 500. 00 2,500. 00
30 641134 450 MM PLASTI C PI PE M 9 250. 00 2, 250. 00
31 641136 600 MM PLASTI C PI PE M 16 270. 00 4,320. 00
32 650075 600 MM REI NFORCED CONCRETE PI PE M 2 670. 00 1, 340. 00
33 023986 600 MM BEVELED REI NFORCED CONCRETE M 8 670. 00 5, 360. 00

Pl PE



12-0C9434 Bl D245

12- ORA- 73- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 13/ 02 06/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 664021 600 MM CORRUGATED STEEL Pl PE M 36 275. 00 9, 900. 00
(2.77 MM THI CK)

35 664059 1800 MVl CORRUGATED STEEL Pl PE M 2 1, 200. 00 2, 400. 00
(3.51 MM THI CK)

36 681066 150 MM PLASTI C Pl PE M 6 145. 00 870. 00

37 023987 150 MM PLASTI C 22.5 DEGREE PI PE JOI NT EA 2 195. 00 390. 00

38 681990 FI LTER FABRI C M2 28 4.05 113. 40

39 682007 | MPERVEABLE NMEVBRANE MR 2, 830 15. 00 42, 450. 00

40 023988 1500 MM | NCLI NED BAR SCREEN EA 3 18, 260. 00 54, 780. 00

41 023989 VERTI CAL BAR SCREEN EA 1 7, 300. 00 7, 300. 00

42 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 34 111. 00 3, 774.00

43 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 340 5. 10 1, 734. 00

44 (S) 750500 M SCELLANEOUS METAL KG 3, 420 7.75 26, 505. 00

45 (S) 839521 CABLE RAI LI NG M 17 107. 00 1, 819. 00

46 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00

TOTAL 393, 944. 10



| TEM
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12-0C9434
12-ORA-73-2
06/ 13/ 02

. 00*

. 00*
.40
.00
.30

.80

142.

1, 440.
2, 160.
575.
250.
280.
330.
235.
162.
370.
132.
80.
40.
21.

00

.50
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
50

SUMMAR

Y

OF

. 00*

. 00*
.85
.00
.65
.42
.00
.60
.00
.00
510.
300.
135.
180.
225.
305.
310.
155.
325.
200.

13.
.00
13.

00
00
00
00
00
00
00
00
00
00
00

90

REMA/

NI NG BI DDERS

1, 350.
800.
800.
200.
275.
750.
750.
290.

1, 250.

39.
50.
24.
16.

. 00*

. 00*
.00
.00
.25
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00

121390.
29600.
7500.
3510.
1000.
315.
660.
630.
312.
5400.
9600.
71550.
3200.
4000.
1800.
4400.
1500.
6000.
10440.
2500.
234.
100.
672.
45280.

Bl D245
PAGE 7
06/ 17/ 02



| TEM

40
41
42
43
44
45

46
TOT

SUMMARY

12-0C9434
12-ORA-73-2
06/ 13/ 02
SECOND
BI D AMOUNT
18, 150. 00 54450. 00
7, 300. 00 7300. 00
138. 00 4692. 00
5.35 1819. 00
7.70 26334. 00
90. 00 1530. 00
20, 300. 00* 20300. 00
407, 649. 20

OF REMA

52, 500.

RD
AMOUNT
00 72900
00 9500
00 5678
50 2210
10 31122
00 2176
00* 52500
511, 450. 30

NI NG BI DDERS
FOURTH

BI D AMOUNT
20, 000. 00 60000
7, 500. 00 7500
175. 00 5950
5.50 1870.
10. 50 35910.
150. 00 2550
60, 000. 00* 60000.
609, 999. 00

Bl D245
PAGE 8
06/ 17/ 02



